702 KAR 4:160

KENTUCKY DEPARTMENT OF EDUCATION

DIVISION OF FACILITIES MANAGEMENT
AMENDMENT TO THE
STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND CONTRACTOR
AlA A101-1997

ARTICLE5 PAYMENTS

5.1.8

5.2.1

Revise subparagraph to read: "The Owner shall retain ten percent (10%) from each Application for
Payment up to fifty percent (50%) completion of the Work, then, provided the Work is on schedule
and satisfactory, and upon written request of the Contractor together with consent of surety and the
recommendation of the Architect, the Owner may approve a reduction in retainage to five percent
(5%) of the current Contract Sum. No part of the five percent (5%) retainage shall be paid until the
Division of Facilities Management, Kentucky Department of Education, has made a final on site
review of completed instructional space and has provided written approval for final payment or
further reduction in retainage. If reasons for reduction of the retainage are certified in writing by the
Architect and approved by the Owner, a reduction to a lump sum amount less than the five percent
(5%) retainage may be approved by the Division when deemed reasonable. The minimum lump
sum amount shall be twice the estimated cost to correct deficient or incomplete work."

Add condition 5.2.1.3, as follows: "The Contractor provides the Owner with affidavits that all payrolls,
bills for materials, supplies and equipment, and other indebtedness connected with the Work have
been paid or otherwise satisfied, and with Consent of Surety for final payment.”

ARTICLE 7 MISCELLANEOUS PROVISIONS

7.2

7.6

Delete the entire paragraph.

Add the following]: "Liquidated Damages: As actual damages for delay in completion of Work are
impossible to determine, the Contractor and his Surety shall be liable for and shall pay to the Owner
the sum of $ , hot as a penalty, but as fixed, agreed and liquidated damages for
each calendar day of delay until the Contract Work is substantially completed as defined in the
General Conditions.

"The Owner shall have the right to deduct liquidated damages from money in hand otherwise due, or
to become due, to the Contractor, or to sue and recover compensation for damages for failure to
substantially complete the Work within the time stipulated herein. Said liquidated damages shall
cease to accrue from the date of Substantial Completion."

END OF AMENDMENT
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